

Updated on
August 30, 2010

Please contact the assigned project manager if you have questions about a specific project. You can find most of the plans in local plan rooms.

(A&Z Construction Printing, Dodge Room, The Copy Spot, Carolina AGC, Reed Construction Data and etc.)

| PROJECT NAME | DATE & TIME OF BIDDING | PROJECT MANAGER |
|--|-----------------------------------|---------------------------|
| Repair Hospital Entrance Bldg 300, Ft Gordon | Thursday Sept 2 | Larry McGrady/Otis Barrow |
| Replace Blinds Bldg 300, Ft Gordon | Thursday Sept 2 | Larry McGrady/Otis Barrow |
| Reconfigure Medical Library Bldg 300 Ft Gordon | Thursday Sept 2 | Larry McGrady/Otis Barrow |
| Construct Cardiac Cath Lab Holding Bay 300 | Thursday Sept 2 | Larry McGrady/Otis Barrow |
| Nurses Station and Site Prep Bldg 300 Ft Gordon | Wednesday Sept 8 | Larry McGrady/Otis Barrow |
| Replace 14W Supply & Return Fan Assemblies Bldg 300 | Wednesday Sept 8 | Larry McGrady/Otis Barrow |
| Behavioral Health Projects Bldg 300 Ft Gordon | Wednesday Sept 8 | Larry McGrady/Otis Barrow |
| Army Aviation Support Facility, Greenville | Wednesday Sept 8 | Greg Tyler |
| Renov & Add to Richland Northeast High School | Thursday Sept 9 | Greg Tyler |
| Construction of New Buildings, Ft Gordon | Monday Sept 13 | Larry McGrady/Otis Barrow |
| Chilled Water Balance Bldg 300, Ft Gordon | Monday Sept 13 | Larry McGrady/Otis Barrow |
| Coal Pile Remediation @ SRS | Thursday Sept 16 | Larry McGrady/Otis Barrow |
| McKissick Elementary Renov & Add | Tuesday Sept 21 | Greg Tyler |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |